

**SEQUOIA UNION HIGH SCHOOL DISTRICT**

**PROJECT: Carlmont New S-wing classrooms**

**Bids Due: 4:00 pm, February 11, 2016**

		Contractor #1	Contractor #2	Contractor #3	Contractor #4	Contractor #5	Contractor #6	Contractor #7	Contractor #8
<b>NAME OF CONTRACTOR:</b>		<b>BHM</b>	<b>Strawn</b>	<b>Gonsalves &amp; Stronck</b>	<b>Alten</b>	<b>Roebbelen</b>	<b>Zolman</b>	<b>Rodan Builders</b>	<b>Soltek Pacific</b>
<b>BASE BID - New Classroom Wing:</b>	\$	<b>11,801,289</b>	<b>11,815,000</b>	<b>12,018,600</b>	<b>12,873,000</b>	<b>12,988,000</b>	<b>13,199,925</b>	<b>13,200,000</b>	<b>13,348,000</b>
<b>District Contingency</b>	\$	<b>625,000</b>	<b>625,000</b>	<b>625,000</b>	<b>625,000</b>	<b>625,000</b>	<b>625,000</b>	<b>625,000</b>	<b>625,000</b>
<b>TOTAL BASE BID (including Contingency)</b>	\$	<b>12,426,289</b>	<b>12,440,000</b>	<b>12,643,600</b>	<b>13,498,000</b>	<b>13,613,000</b>	<b>13,824,925</b>	<b>13,825,000</b>	<b>13,973,000</b>
<b>Alternate #1</b>	\$	<b>36,000</b>	<b>25,000</b>	<b>18,800</b>	<b>24,000</b>	<b>20,000</b>	<b>18,000</b>	<b>18,100</b>	<b>45,000</b>
<b>Alternate #2 (Not used)</b>									
<b>Alternate #3</b>	\$	<b>0</b>	<b>25,000</b>	<b>88,000</b>	<b>25,000</b>	<b>10,000</b>	<b>40,000</b>	<b>0</b>	<b>5,000</b>
<b>Alternate #4 (Not used)</b>									
<b>Alternate #5</b>	\$	<b>102,000</b>	<b>112,000</b>	<b>92,700</b>	<b>90,000</b>	<b>90,000</b>	<b>89,000</b>	<b>115,933</b>	<b>90,000</b>
<b>Alternate #6 (Not used)</b>									
<b>Alternate #7</b>	\$	<b>13,000</b>	<b>25,200</b>	<b>22,600</b>	<b>11,000</b>	<b>20,000</b>	<b>25,000</b>	<b>11,174</b>	<b>30,000</b>